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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

     STATE/FEDERAL AID NO: ETEA-2007(22)    CONTRACT TIME :  125  CALENDAR DAYS

     CONTRACT DESCRIPTION :                                                                PROJECT(S) : ETEA-2007(22)

     Milltown Road Sidewalk Improvements

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/06/09 to vendor GRASSBUSTERS LANDSCAPING CO

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       493,473.27    127.5850% 100.0000%

   1    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       386,780.00    100.0000%  78.3791%

   2    FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804   $       403,519.19    104.3278%  81.7712%

   3    CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                       $       407,614.79    105.3867%  82.6012%

   4    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $       461,061.48    119.2051%  93.4319%

   5    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       480,503.10    124.2316%  97.3717%

   6    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       615,478.67    159.1289% 124.7238%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   MILLTOWN ROAD SIDEWALK IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    3100.00000        3100.00|    6000.00000        6000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 887.000  CY   |      18.78455       16661.90|      23.00000       20401.00|      17.00000       15079.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                  50.000  CY   |      20.00000        1000.00|      15.00000         750.00|      30.00000        1500.00

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    6000.00000        6000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 251501                3859.000  LF   |       1.84629        7124.83|       2.00000        7718.00|       0.95000        3666.05

  SILT FENCE                              |                             |                             |

0060 252002                  10.000  EACH |     156.89783        1568.98|     125.00000        1250.00|     200.00000        2000.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0070 302007                 366.000  CY   |      48.00000       17568.00|      40.00000       14640.00|      32.00000       11712.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 302008                  16.000  CY   |      70.08575        1121.37|      40.00000         640.00|      40.00000         640.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0090 401665                  15.000  TON  |     147.48627        2212.29|     100.00000        1500.00|     125.00000        1875.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 05/06/09

                                                                                                                   PAGE : 001 -2

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 401666                  13.000  TON  |     127.32564        1655.23|     100.00000        1300.00|     120.00000        1560.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 602002                   2.000  CY   |     562.68464        1125.37|     350.00000         700.00|     300.00000         600.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0120 605669                   1.000  EACH |    2550.21722        2550.22|    1000.00000        1000.00|    1050.00000        1050.00

  RIDE SHELTER INSTALLATION               |                             |                             |

0130 612505                  12.000  LF   |      60.00000         720.00|      30.00000         360.00|      40.00000         480.00

  PVC PIPE, 12"                           |                             |                             |

0140 612529                 100.000  LF   |       4.31150         431.15|       5.00000         500.00|      15.00000        1500.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0150 701021                1135.000  LF   |      17.48985       19850.98|      20.00000       22700.00|      15.50000       17592.50

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0160 701022                  33.000  LF   |      32.20166        1062.65|      50.00000        1650.00|      25.00000         825.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0170 705001               19284.000  SF   |       5.50000      106062.00|       4.00000       77136.00|       4.05000       78100.20

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0180 705002                3077.000  SF   |       7.00000       21539.00|       5.00000       15385.00|       5.95000       18308.15

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0190 705520                 208.000  SF   |      33.43718        6954.93|      32.00000        6656.00|      31.50000        6552.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0200 708045                   1.000  EACH |    2200.00000        2200.00|     600.00000         600.00|    1000.00000        1000.00

  LAWN INLET                              |                             |                             |

0210 708052                   1.000  EACH |    2736.15385        2736.15|    3200.00000        3200.00|    2500.00000        2500.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0220 708500                   3.000  EACH |     246.44438         739.33|     275.00000         825.00|     200.00000         600.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0230 708537                   1.000  EACH |     800.00000         800.00|     300.00000         300.00|    1000.00000        1000.00

  REMOVE CATCH BASIN                      |                             |                             |

0240 710506                   5.000  EACH |     729.59322        3647.97|     600.00000        3000.00|     300.00000        1500.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0250 716000                   1.000  EACH |    1441.77778        1441.78|     700.00000         700.00|    1000.00000        1000.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 718511                   1.000  EACH |    3000.00000        3000.00|    2500.00000        2500.00|    3000.00000        3000.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0270 720527                6951.000  EADY |       0.32930        2288.96|       0.25000        1737.75|       0.30000        2085.30

  PLASTIC DRUMS                           |                             |                             |

0280 732002                1048.000  SY   |       8.98821        9419.64|       5.00000        5240.00|       9.00000        9432.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0290 733002                2052.000  SY   |       3.60730        7402.18|       3.00000        6156.00|       6.50000       13338.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0300 734013                3100.000  SY   |       0.50546        1566.93|       0.25000         775.00|       0.75000        2325.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0310 735534                3100.000  SY   |       1.17108        3630.35|       1.32000        4092.00|       2.05000        6355.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0320 735536                  10.000  SY   |       7.53253          75.33|      10.00000         100.00|      10.00000         100.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0330 742500                 862.000  HOUR |      36.40000       31376.80|      36.40000       31376.80|      36.40000       31376.80

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0340 742514                 108.000  HOUR |      52.78000        5700.24|      52.78000        5700.24|      52.78000        5700.24

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0350 743003                 137.000  EADY |      22.66676        3105.35|      30.00000        4110.00|      50.00000        6850.00

  ARROWPANELS, TYPE C                     |                             |                             |

0360 743501                1998.000  EADY |       0.88361        1765.45|       0.80000        1598.40|       1.05000        2097.90

  WARNING LIGHTS , TYPE B                 |                             |                             |

0370 743504                  25.000  EACH |     143.53404        3588.35|     125.00000        3125.00|     150.00000        3750.00

  WARNING SIGNS                           |                             |                             |

0380 743506                 275.000  EADY |       1.90301         523.33|       1.10000         302.50|       1.60000         440.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0390 743525                 455.000  EADY |       3.46849        1578.16|       0.75000         341.25|       2.05000         932.75

  TEMPORARY WARNING SIGNS                 |                             |                             |

0400 744505                   2.000  EACH |     425.00000         850.00|     900.00000        1800.00|     400.00000         800.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0410 744520                  11.000  EACH |     776.55109        8542.06|     780.00000        8580.00|     780.00000        8580.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0420 744523                   2.000  EACH |    1170.81250        2341.63|     990.00000        1980.00|    1000.00000        2000.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0430 744525                   4.000  EACH |     367.43530        1469.74|     235.00000         940.00|     250.00000        1000.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0440 745527                1429.000  LF   |      11.59438       16568.37|      11.50000       16433.50|      11.50000       16433.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0450 745542                 309.000  LF   |      29.82035        9214.49|      26.00000        8034.00|      26.50000        8188.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0460 745544                1120.000  LF   |       7.48699        8385.43|       8.00000        8960.00|       8.05000        9016.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0470 746774                1640.000  LF   |       9.81303       16093.37|       8.30000       13612.00|       8.30000       13612.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0480 746850                  10.000  EACH |     791.72774        7917.28|     720.00000        7200.00|     750.00000        7500.00

  POLE BASE, TYPE 4                       |                             |                             |

0490 748015                2149.000  SF   |       4.25000        9133.25|       5.00000       10745.00|       5.10000       10959.90

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0500 748506                 200.000  LF   |       4.43661         887.32|       5.00000        1000.00|       5.10000        1020.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0510 748530                1134.000  SF   |       2.69636        3057.67|       4.00000        4536.00|       4.10000        4649.40

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0520 750000                   2.000  EACH |     358.02555         716.05|     150.00000         300.00|     400.00000         800.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0530 758000                 873.000  SY   |      15.26548       13326.76|      15.00000       13095.00|      17.00000       14841.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0540 762001                 440.000  LF   |       2.87876        1266.65|       2.00000         880.00|       2.00000         880.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0550 762002                1048.000  LF   |       8.50000        8908.00|       4.00000        4192.00|       4.50000        4716.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0560 763000                          LUMP |   14000.00000       14000.00|    9329.56000        9329.56|   10350.00000       10350.00

  INITIAL EXPENSE                         |                             |                             |

0570 763500                          LUMP |   40000.00000       40000.00|   10000.00000       10000.00|   12750.00000       12750.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 763501                          LUMP |   20000.00000       20000.00|    9997.00000        9997.00|    5000.00000        5000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       493,473.27|           $       386,780.00|           $       403,519.19

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       493,473.27|           $       386,780.00|           $       403,519.19

====================================================================================================================================

     DBE GOALS                             |                 17        %|                  17        %|                  17        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   MILLTOWN ROAD SIDEWALK IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    7205.00000        7205.00|   13500.00000       13500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 887.000  CY   |      25.00000       22175.00|      17.00000       15079.00|      21.83000       19363.21

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                  50.000  CY   |      34.40000        1720.00|      31.80000        1590.00|      23.81000        1190.50

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    2500.00000        2500.00|    4765.00000        4765.00|    4500.00000        4500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 251501                3859.000  LF   |       1.30000        5016.70|       1.75000        6753.25|       1.82000        7023.38

  SILT FENCE                              |                             |                             |

0060 252002                  10.000  EACH |     125.00000        1250.00|     175.00000        1750.00|     175.00000        1750.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0070 302007                 366.000  CY   |      40.00000       14640.00|      40.00000       14640.00|      73.00000       26718.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 302008                  16.000  CY   |      40.00000         640.00|      45.00000         720.00|      89.00000        1424.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0090 401665                  15.000  TON  |     225.00000        3375.00|      95.00000        1425.00|     190.00000        2850.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401666                  13.000  TON  |     223.00000        2899.00|      75.00000         975.00|     184.00000        2392.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 602002                   2.000  CY   |    1500.00000        3000.00|    1300.00000        2600.00|    2100.00000        4200.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0120 605669                   1.000  EACH |    3300.00000        3300.00|    2550.00000        2550.00|    6300.00000        6300.00

  RIDE SHELTER INSTALLATION               |                             |                             |

0130 612505                  12.000  LF   |      63.00000         756.00|      32.00000         384.00|      64.49000         773.88

  PVC PIPE, 12"                           |                             |                             |

0140 612529                 100.000  LF   |       3.00000         300.00|      10.00000        1000.00|       8.85000         885.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0150 701021                1135.000  LF   |      18.50000       20997.50|      16.50000       18727.50|      25.00000       28375.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0160 701022                  33.000  LF   |      24.00000         792.00|      21.75000         717.75|      26.75000         882.75

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 705001               19284.000  SF   |       3.80000       73279.20|       5.07000       97769.88|       3.85000       74243.40

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0180 705002                3077.000  SF   |       4.25000       13077.25|       5.63000       17323.51|       4.70000       14461.90

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0190 705520                 208.000  SF   |      33.00000        6864.00|      28.00000        5824.00|      38.75000        8060.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0200 708045                   1.000  EACH |    1200.00000        1200.00|    1575.00000        1575.00|    1000.00000        1000.00

  LAWN INLET                              |                             |                             |

0210 708052                   1.000  EACH |    3500.00000        3500.00|    3400.00000        3400.00|    3000.00000        3000.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0220 708500                   3.000  EACH |     200.00000         600.00|     200.00000         600.00|     380.00000        1140.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0230 708537                   1.000  EACH |     550.00000         550.00|     375.00000         375.00|     356.26000         356.26

  REMOVE CATCH BASIN                      |                             |                             |

0240 710506                   5.000  EACH |     500.00000        2500.00|     850.00000        4250.00|     936.53000        4682.65

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0250 716000                   1.000  EACH |    1600.00000        1600.00|     900.00000         900.00|    2110.56000        2110.56

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0260 718511                   1.000  EACH |    5000.00000        5000.00|    5500.00000        5500.00|    2727.89000        2727.89

  CURB/SIDEWALK OPENING                   |                             |                             |

0270 720527                6951.000  EADY |       0.20000        1390.20|       0.10000         695.10|       0.33000        2293.83

  PLASTIC DRUMS                           |                             |                             |

0280 732002                1048.000  SY   |       4.80000        5030.40|       8.10000        8488.80|      14.15000       14829.20

  TOPSOIL, 6" DEPTH                       |                             |                             |

0290 733002                2052.000  SY   |       4.80000        9849.60|       3.90000        8002.80|       5.87000       12045.24

  TOPSOILING, 6" DEPTH                    |                             |                             |

0300 734013                3100.000  SY   |       0.75000        2325.00|       0.40000        1240.00|       0.90000        2790.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0310 735534                3100.000  SY   |       2.75000        8525.00|       1.55000        4805.00|       2.27000        7037.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0320 735536                  10.000  SY   |       7.00000          70.00|      10.00000         100.00|      55.29000         552.90

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0330 742500                 862.000  HOUR |      36.40000       31376.80|      36.40000       31376.80|      36.40000       31376.80

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0340 742514                 108.000  HOUR |      52.78000        5700.24|      52.78000        5700.24|      52.78000        5700.24

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 743003                 137.000  EADY |      20.00000        2740.00|      25.00000        3425.00|      16.59000        2272.83

  ARROWPANELS, TYPE C                     |                             |                             |

0360 743501                1998.000  EADY |       0.80000        1598.40|       0.90000        1798.20|       1.11000        2217.78

  WARNING LIGHTS , TYPE B                 |                             |                             |

0370 743504                  25.000  EACH |     125.00000        3125.00|     175.00000        4375.00|     154.81000        3870.25

  WARNING SIGNS                           |                             |                             |

0380 743506                 275.000  EADY |       1.75000         481.25|       2.00000         550.00|       1.71000         470.25

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0390 743525                 455.000  EADY |       1.00000         455.00|       6.00000        2730.00|       2.21000        1005.55

  TEMPORARY WARNING SIGNS                 |                             |                             |

0400 744505                   2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|     995.19000        1990.38

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0410 744520                  11.000  EACH |     800.00000        8800.00|     830.00000        9130.00|     862.50000        9487.50

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0420 744523                   2.000  EACH |    1100.00000        2200.00|    1055.00000        2110.00|    1094.71000        2189.42

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0430 744525                   4.000  EACH |     250.00000        1000.00|     195.00000         780.00|     259.86000        1039.44

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0440 745527                1429.000  LF   |      12.00000       17148.00|      12.25000       17505.25|      12.72000       18176.88

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0450 745542                 309.000  LF   |      28.00000        8652.00|      27.75000        8574.75|      28.75000        8883.75

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0460 745544                1120.000  LF   |       8.00000        8960.00|       8.50000        9520.00|       8.85000        9912.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0470 746774                1640.000  LF   |       9.00000       14760.00|       8.85000       14514.00|       9.18000       15055.20

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0480 746850                  10.000  EACH |     750.00000        7500.00|     770.00000        7700.00|     796.15000        7961.50

  POLE BASE, TYPE 4                       |                             |                             |

0490 748015                2149.000  SF   |       5.50000       11819.50|       5.35000       11497.15|       5.53000       11883.97

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |A-DEL CONSTRUCTION CO INC    |JJID INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 748506                 200.000  LF   |       5.50000        1100.00|       5.35000        1070.00|       5.53000        1106.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0510 748530                1134.000  SF   |       4.50000        5103.00|       4.25000        4819.50|       4.42000        5012.28

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0520 750000                   2.000  EACH |     200.00000         400.00|     250.00000         500.00|     248.23000         496.46

  ADJUST WATER VALVE BOXES                |                             |                             |

0530 758000                 873.000  SY   |      11.75000       10257.75|      15.00000       13095.00|      18.95000       16543.35

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0540 762001                 440.000  LF   |       1.30000         572.00|       3.00000        1320.00|       1.66000         730.40

  SAW CUTTING, HOT MIX                    |                             |                             |

0550 762002                1048.000  LF   |       3.00000        3144.00|       5.00000        5240.00|       3.59000        3762.32

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0560 763000                          LUMP |   10000.00000       10000.00|   14000.00000       14000.00|   26700.00000       26700.00

  INITIAL EXPENSE                         |                             |                             |

0570 763500                          LUMP |   10000.00000       10000.00|   20000.00000       20000.00|   13700.00000       13700.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0580 763501                          LUMP |   10000.00000       10000.00|   26000.00000       26000.00|    5500.00000        5500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       407,614.79|           $       461,061.48|           $       480,503.10

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       407,614.79|           $       461,061.48|           $       480,503.10

====================================================================================================================================

     DBE GOALS                             |                 17        %|                  17        %|                  17        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   MILLTOWN ROAD SIDEWALK IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   20000.00000       20000.00|                             |

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 887.000  CY   |      24.50000       21731.50|                             |

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                  50.000  CY   |      58.00000        2900.00|                             |

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |    8700.00000        8700.00|                             |

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 251501                3859.000  LF   |       1.50000        5788.50|                             |

  SILT FENCE                              |                             |                             |

0060 252002                  10.000  EACH |     250.00000        2500.00|                             |

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0070 302007                 366.000  CY   |      75.00000       27450.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 302008                  16.000  CY   |      83.00000        1328.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0090 401665                  15.000  TON  |     275.00000        4125.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401666                  13.000  TON  |     152.00000        1976.00|                             |

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 602002                   2.000  CY   |    1350.00000        2700.00|                             |

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0120 605669                   1.000  EACH |    4700.00000        4700.00|                             |

  RIDE SHELTER INSTALLATION               |                             |                             |

0130 612505                  12.000  LF   |     150.00000        1800.00|                             |

  PVC PIPE, 12"                           |                             |                             |

0140 612529                 100.000  LF   |      13.35000        1335.00|                             |

  PIPE VIDEO INSPECTION                   |                             |                             |

0150 701021                1135.000  LF   |      22.40000       25424.00|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0160 701022                  33.000  LF   |      22.40000         739.20|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 705001               19284.000  SF   |       4.35000       83885.40|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0180 705002                3077.000  SF   |       5.25000       16154.25|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0190 705520                 208.000  SF   |      36.00000        7488.00|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0200 708045                   1.000  EACH |    2315.00000        2315.00|                             |

  LAWN INLET                              |                             |                             |

0210 708052                   1.000  EACH |    4075.00000        4075.00|                             |

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0220 708500                   3.000  EACH |     275.00000         825.00|                             |

  REPLACING CATCH BASIN GRATES            |                             |                             |

0230 708537                   1.000  EACH |     550.00000         550.00|                             |

  REMOVE CATCH BASIN                      |                             |                             |

0240 710506                   5.000  EACH |     700.00000        3500.00|                             |

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0250 716000                   1.000  EACH |    1665.00000        1665.00|                             |

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0260 718511                   1.000  EACH |    3900.00000        3900.00|                             |

  CURB/SIDEWALK OPENING                   |                             |                             |

0270 720527                6951.000  EADY |       0.33000        2293.83|                             |

  PLASTIC DRUMS                           |                             |                             |

0280 732002                1048.000  SY   |      11.75000       12314.00|                             |

  TOPSOIL, 6" DEPTH                       |                             |                             |

0290 733002                2052.000  SY   |       9.60000       19699.20|                             |

  TOPSOILING, 6" DEPTH                    |                             |                             |

0300 734013                3100.000  SY   |       0.27000         837.00|                             |

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0310 735534                3100.000  SY   |       1.95000        6045.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0320 735536                  10.000  SY   |      11.00000         110.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0330 742500                 862.000  HOUR |      36.40000       31376.80|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0340 742514                 108.000  HOUR |      52.78000        5700.24|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 743003                 137.000  EADY |      25.00000        3425.00|                             |

  ARROWPANELS, TYPE C                     |                             |                             |

0360 743501                1998.000  EADY |       1.10000        2197.80|                             |

  WARNING LIGHTS , TYPE B                 |                             |                             |

0370 743504                  25.000  EACH |     325.00000        8125.00|                             |

  WARNING SIGNS                           |                             |                             |

0380 743506                 275.000  EADY |       2.00000         550.00|                             |

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0390 743525                 455.000  EADY |       2.25000        1023.75|                             |

  TEMPORARY WARNING SIGNS                 |                             |                             |

0400 744505                   2.000  EACH |    1000.00000        2000.00|                             |

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0410 744520                  11.000  EACH |     865.00000        9515.00|                             |

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0420 744523                   2.000  EACH |    1100.00000        2200.00|                             |

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0430 744525                   4.000  EACH |     260.00000        1040.00|                             |

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0440 745527                1429.000  LF   |      12.75000       18219.75|                             |

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0450 745542                 309.000  LF   |      29.00000        8961.00|                             |

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0460 745544                1120.000  LF   |       9.00000       10080.00|                             |

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0470 746774                1640.000  LF   |       9.20000       15088.00|                             |

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0480 746850                  10.000  EACH |     800.00000        8000.00|                             |

  POLE BASE, TYPE 4                       |                             |                             |

0490 748015                2149.000  SF   |       2.95000        6339.55|                             |

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : MILLTOWN ROAD SIDEWALK IMPROVEMENTS

     CALL ORDER   : 001                     CONTRACT ID : 27-200-16.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0500 748506                 200.000  LF   |       6.40000        1280.00|                             |

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0510 748530                1134.000  SF   |       2.65000        3005.10|                             |

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

0520 750000                   2.000  EACH |     350.00000         700.00|                             |

  ADJUST WATER VALVE BOXES                |                             |                             |

0530 758000                 873.000  SY   |      25.00000       21825.00|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0540 762001                 440.000  LF   |       5.00000        2200.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0550 762002                1048.000  LF   |       3.60000        3772.80|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0560 763000                          LUMP |   70000.00000       70000.00|                             |

  INITIAL EXPENSE                         |                             |                             |

0570 763500                          LUMP |   50000.00000       50000.00|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0580 763501                          LUMP |   30000.00000       30000.00|                             |

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       615,478.67|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       615,478.67|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                 17        %|                            %|                            %

====================================================================================================================================


